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Recommendation(s)

That Drainage-2021-04 entitled “Results of Request for Tender — Rush Drain & 14" Concession

Drain Improvements” prepared by Lindsay Dean dated June 7, 2021 be received, and

That Council award the Request for Tender - Rush Drain and 14™" Concession Drain
Improvements (RFT-ID-21-016) to Murray Mills Excavating & Trucking (Sarnia) Ltd. in the

amount of $661,345.36 including non-refundable Harmonized Sales Tax.

Purpose

In accordance with the Town Procurement By-law 1043, Council approval is required for

purchases in excess of $100,000.



Background and Discussion

The engineer’s report prepared under Section 78 of the Drainage Act by Dillon Consulting
Limited dated January 8, 2021 went through the mandated Drainage Act process and was
adopted by by-law 1987.

Following the guidelines set out in the Town'’s Procurement By-Law Number 1043, a request
for tender was posted on the Town's website and Merx, and closed at 3:00:00 pm on May 19,

2021.

The Tenders were reviewed for arithmetic errors, completeness, legibility, revisions and

irregularities. The results of the Request for Tender are summarized below:

Bidder Name Total Tender Price Total Tender Price
including non- including
refundable Harmonized = Harmonized Sales Tax
Sales Tax (1.76%) (13%)
Sterling Ridge Infrastructure $697,262.72 $774,279.55
Inc.
South Shore Contracting of $684,488.64 $760,094.50
Essex County Inc.
Murray Mills Excavating & $661,345.36 $734,394-91
Trucking (Sarnia) Ltd.

Dillion Consulting Limited provided a summary of the bids and noted that the lowest tender
was received from Murray Mills Excavating & Trucking (Sarnia) Ltd. The summary and

recommendation from Dillon Consulting Limited is attached.

Financial Impact

The cost of this project is being funded by the assessed lands and roads as laid out in the
assessment schedule in the report. From the Engineer’s Report, the Town of Essex is assessed
a total of approximately $170,000 of the overall project cost including incidentals. This
project is being undertaken in conjunction with the Highway 3 widening project that the

Ministry of Transportation is completing. Therefore, there are components of the project that
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are being completed by the Ministry of Transportation’s contractor that are located adjacent
to Highway 3 that have not been included in this tender. With these components of the
project removed, the estimated portion that the Town of Essex will be contributing towards
the work completed under contract RFT-ID-21-016 is approximately $104,000. These and
other incurred costs, will be included and funded through the 2022 Roads-Municipal
Drainage and Storm Sewers Operating Budget and debentures will be provided to the

applicable landowners as identified in by-law 1987.

Consultations

Jackson Tang, Assistant Manager, Business Services
Kate Giurissevich, Manager, Finance and Business Services/Deputy Treasurer

Jeffrey Morrison, Director, Corporate Services/Treasurer



Link to Strategic Priorities

Manage, invest and plan for sustainable municipal infrastructure which meets current

and future needs of the municipality and its citizens.

Create a safe, friendly and inclusive community which encourages healthy, active living

for people of all ages and abilities.

Provide a fiscal stewardship and value for tax dollars to ensure long-term financial health

to the municipality.

Manage responsible and viable growth while preserving and enhancing the unique rural

and small town character of the community.

Improve the experiences of individuals, as both citizens and customers, in their

interactions with the Town of Essex.

Improve the Town'’s capacity to meet the ongoing and future service needs of its citizens

while ensuring the corporation is resilient in the face of unanticipated changes or

disruptions.



Report Approval Details

Document Title: Results of Request for Tender - Rush Drain.docx

Attachments:
- Recommendation letter revised.pdf

Final Approval Date: Jun 1, 2021

This report and all of its attachments were approved and signed as outlined below:

Norm Nussio, Manager Operations and Drainage - Jun 1, 2021 - 1:59 PM
Kevin Girard, Director, Infrastructure Services - Jun 1, 2021 - 2:54 PM
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Chris Nepszy, Chief Administrative Officer - Jun 1, 2021 - 4:27 PM



